

STRATEGIC ADVISORY PROPOSAL

Sell-Side Advisory & Strategic Options Review

Prepared for the Board of [Client — Project Atlas]

Engagement	Project Atlas	Client	[Redacted — codenamed]
Service line	M&A / Strategic Advisory	Proposal type	Sell-side mandate
Outcome	WON / Approved	Sections present	9 of 9
Anonymised	Yes	Sensitivity	High (MNPI redacted)

ANONYMISATION & USE NOTICE

This document is an **anonymised exemplar** retained for proposal structure, framing and language only. The client is codenamed, and all figures, dates and identifying details have been redacted. It must **not** be used as a source of facts or figures in any generated proposal.

1. Executive summary

[Client — Project Atlas] is evaluating its strategic options following inbound interest in its [business unit — redacted]. Halstead Partners is pleased to propose a structured sell-side process designed to maximise value, preserve optionality, and protect confidentiality. We believe a competitive process run over [**timeline — redacted**] can deliver a premium of [**premium % — redacted**] to the Board's value expectations.

Our recommendation is to pursue a dual-track approach — preparing for a trade sale while retaining a credible standalone alternative — so the Board negotiates from a position of strength throughout.

2. Our understanding of your objectives

- **Maximise certainty of value** for shareholders within a defined window.
- **Protect the business** and management team through a confidential, well-managed process.
- **Preserve optionality** until a binding offer materially exceeds the standalone case.
- **Maintain control** of timing, information flow and counterparty access at all times.

3. Recommended approach

We propose a four-phase process. Each phase has clear decision gates so the Board retains control and can pause, accelerate or withdraw at any point.

Phase	Focus	Key deliverables	Indicative duration
1 · Preparation	Positioning & materials	Equity story, information memorandum, data room	[weeks — redacted]
2 · Marketing	Buyer engagement	Curated buyer list, teaser, NDA management	[weeks — redacted]
3 · Bidding	Competitive tension	Process letters, indicative offers, shortlist	[weeks — redacted]
4 · Execution	Negotiation & close	Final bids, SPA support, completion	[weeks — redacted]

4. Scope of work

- Preparation of all marketing materials and a defensible equity story.
- Identification, prioritisation and discreet approach of strategic and financial buyers.
- Full management of the data room, Q&A and due-diligence workstreams.
- Valuation analysis, bid evaluation and negotiation strategy.
- Coordination of legal, tax and financial due-diligence advisers to completion.

5. Team & governance

A senior-led team will be accountable to the Board throughout. A weekly steering call and a single point of contact ensure decisions are made quickly and confidentially.

Role	Responsibility	Commitment
Lead Partner	Overall accountability, Board interface	[FTE — redacted]
Director	Day-to-day process management	[FTE — redacted]
Vice President	Materials, valuation, buyer dialogue	[FTE — redacted]
Analysts (x2)	Modelling, data room, Q&A	[FTE — redacted]

6. Indicative timeline

We would expect to reach signing within [total weeks — redacted] of mandate, subject to market conditions and buyer engagement. A detailed week-by-week plan is provided on appointment.

7. Commercial summary

Our fee structure aligns our incentives with a successful outcome and is heavily weighted toward completion.

Component	Basis	Amount
Retainer	Monthly, creditable against success fee	[fee — redacted]
Success fee	% of enterprise value, with incentive ratchet	[fee % — redacted]
Expenses	At cost, pre-approved above threshold	[cap — redacted]

8. Why Halstead Partners

Sector depth A dedicated team with direct experience of comparable processes in your sector.	Senior attention Partners lead the process end-to-end; you are never handed to juniors.
Buyer access Trusted relationships with the most credible strategic and financial buyers.	Process control Decision gates that keep the Board in control of timing and disclosure.

9. Assumptions & next steps

- Engagement subject to confirmatory conflict checks and engagement-letter agreement.
- Timeline assumes timely access to information and management availability.
- We propose a kick-off session with the Board within one week of appointment.

Anonymised exemplar created for system-testing of an internal proposal-generation platform. The authoring firm, client and all figures are fictional or redacted. Retained to demonstrate proposal structure and language only; not a source of fact.